STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 04/ 03 I N ORANGE COUNTY | N FULLERTON AND 12/ 08/ 03
CONTRACT NUMBER 12- OF6004 BREA AT ROUTE 90 AND 57 SEPARATI ON CONTRACT CCDE 'E
LOCATI ON 12- ORA-57-19.7/19.7 52 CONTRACT | TEMS
W DEN EXI STI NG OFF RAMP FEDERAL Al D ACST-P057-(045)E

PH- P057- (045) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 19 FUND TOTAL HB1 530, 000 TOTAL NUMBER OF WORKI NG DAYS 125
NUMBER OF BI DDERS 7 ENG NEERS EST 441, 000. 00 AMOUNT OVER 20, 978. 00 PERCENT OVER EST 4.76
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 461, 978. 00 5 ALL AMERI CAN ASPHALT 909 736- 7600
00267073
P O BOX 2229 FAX 909 739-4671
CORONA CA 92878-2229
2 473, 154. 00 4 EXCEL PAVI NG COVPANY 562 599-5841
00688659
2230 LEMON AVENUE FAX 562 591- 7485
LONG BEACH CA 90806
3 483, 649. 00 2 R J NOBLE COVPANY 714 637-1550
00782908
P O BOX 620 FAX 714 637-6321
ORANCE CA 92856
4 517, 287. 00 7 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY ST FAX 714 538-5157
ORANGE CA 92868
5 518, 833. 50 6 TERRA PAVE | NC 562 693-7283
00456836
12511 PUTNAM STREET FAX 562 945- 0686

VWHI TTI ER CA 90602



12- 0OF6004
12- ORA-57-1
12/ 04/ 03

521, 870. 00

559, 206. 00

1

3

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVE SU TE 10
RI VERSI DE CA 92507

P P C CONSTRUCTI ON I NC

336 N CENTRAL AVE STE 10A
GLENDALE CA 91203

909 686-2512
00723018
FAX 909 686-3845

818 662-8040
00772981
FAX 818 662-8060

Bl D245
PAGE 2
12/ 08/ 03



12- 0OF6004 Bl D245

12- ORA-57-1 PAGE 3

12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
BOB WETZEL CONCRETE | NC STORM DRAI' N
SANTA ANA CA
ECO LOA C | NC LANDSCAPE AND | RRI GATI ON
TEMECULA CA
L A SIGNAL I NC ELECTRI CAL
I NDUSTRY CA
SM TH AND SON | NC TRAFFI C CONTROL
FALLBROOK CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND DELI NEATORS
NI POMO CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GN, PORTABLE CHANGEABLE MESSAGE S| GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG

RI ALTO CA



12- 0OF6004
12- ORA-57-1
12/ 04/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
12/ 08/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

MOORE SI GNALS AND LI GHTI NG
ANAHEI M CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PHCENI X LANDSCAPE
FULLERTON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

ELECTRI CAL

COLD PLANE

LANDSCAPE AND | RRI GATI ON

CONSTRUCTI ON AREA SI GNS, DELI NEATOR, ROADSI DE SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 94648

BOB WETZEL CONCRETE
1419 KEEGAN
SANTA ANA CA 92701

MOORE SI GNALS AND LI GHTI NG
4511 E EI SENHONER Cl RCLE
ANAHEI M CA 92807

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

Pl PE AND STRUCTURE

ELECTRI CAL



12- 0OF6004
12- ORA-57-1
12/ 04/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

12/ 08/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PAVEMENT RECYCLI NG SYSTEMS | NC
121 NORTH MAI N STREET
RI VERSI DE CA 92502

PHOENI X LANDSCAPE
1817 GLENVI EW
ANAHEI M CA 92807

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS

COLD PLANE ASPHALT CONCRETE

LANDSCAPE AND PLANTI NG

SI GNS AND STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CREEK MEADOWS
BELL GARDENS CA

ORTI Z ASPHALT
COLTON CA

PHOENI X LANDSCAPE
FULLERTON CA

PREC!I SI ON COLD PLANI NG
ONTARI O CA

SUDHAKAR COVPANY
RI ALTO CA

| TEMS 50 AND 51 ( PARTI AL)

I TEMS 31 THRU 35 (PARTI AL)

| TEMS 1, 28 AND 29 (PARTIAL)

| TEM 22 ( PARTI AL)

ITEMS 7, 8, 13 THRU 16 AND 44 THRU 49 ( PARTI AL)



12- 0OF6004 Bl D245

12- ORA-57-1 PAGE 6

12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AVERI CAN BARRI CADE TRAFFI C CONTROL ( PORTI ON)
ANAHEI M CA
CREEK MEADOW ELECTRI C | NC COVMUNI CATI ON SYSTEM AND RAMP METERI NG
BELL GARDENS CA
FOSS AND N R C ENVI RONMENTAL ROADWAY EXCAVATI ON AND AERI ALLY DEPCSI TED LEAD ( PORTI ON)
LONG BEACH CA
RI VERA | RRI GATI ON PLANTI NG AND | RRI GATI ON
CRANGE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, RQADSI DE SI GNS ( PORTI ON)
POMY CA
STATEW DE SAFETY AND SI GNS PORTABLE MESSAGE BOARD ( PORTI ON)
POMY CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
MEDI NA CONSTRUCTI ON ASPHALT CONCRETE ( PARTI AL)
RI VERSI DE CA

CONTI NUED ON NEXT PAGE



12- 0OF6004
12- ORA-57-1
12/ 04/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
12/ 08/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MOORE SI GNALS AND LI GHTI NG
ANAHEI M CA

PAVEMENT RECYCLI NG SYSTEMS | NC
RI VERSI DE CA

PERRI S TRAFFI C CONTRCL
MURRI ETA CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

PLANE ASPHALT CONCRETE

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FAR EAST LANDSCAPE
M SSI ON HI LLS CA

MOCORE SI GNALS
ANAHEI M CA

ORTI Z ASPHALT CONCRETE PAVI NG
COLTON CA

PREC!I SI ON COLD PLANI NG
ONTARI O CA

STATEW DE SAFETY AND SI GNS
POMY CA

SUDHAKAR COVPANY
RI ALTO CA

LANDSCAPE

ELECTRI CAL

ASPHALT CONCRETE

CCOLD PLANE

CONSTRUCTI ON AREA SI GNS

STRI PI NG



12- 0OF6004 Bl D245

12- ORA-57-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 04/ 03 12/ 08/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 032120 EXTEND | RRI GATI ON CROSSOVERS M 10 415. 00 4, 150. 00
2 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 2, 200. 00* 2,200. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 000. 00* 3, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 8, 500. 00* 8, 500. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 010 2.09 2,110. 90
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 99 11. 00 1, 089. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 2 5, 100. 00 10, 200. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 630 50. 00 31, 500. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 470. 00 10, 340. 00
12 (S) 129150 TEMPORARY TRAFFI C SCREEN M 630 45. 00 28, 350. 00
13 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 340 17. 00 5, 780. 00
STRI PE
14 150713 REMOVE PAVEMENT MARKI NG MR 20 1.10 22. 00
15 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 810 1.10 891. 00
16 150722 REMOVE PAVEMENT MARKER EA 96 .55 52. 80
17 150742 REMOVE ROADSI DE S| GN EA 8 150. 00 1, 200. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 170 32.00 5, 440. 00
19 150806 REMOVE Pl PE M 20 400. 00 8, 000. 00
20 150820 REMOVE | NLET EA 2 1, 000. 00 2, 000. 00
21 152386 RELOCATE ROADSI DE S| G- ONE POST EA 1 255. 00 255. 00
22 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 630 2.93 10, 635. 90
(45 MM MAXI MUM)
23 153215 REMOVE CONCRETE (CURB AND GUTTER) M 60 72.00 4, 320. 00
24 155003 CAP | NLET EA 1 2, 200. 00 2, 200. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 700. 00* 3, 700. 00
26 190101 ROADWAY EXCAVATI ON VB 620 52.00 32, 240. 00
27 032121 ROADWAY EXCAVATI ON VB 70 230. 00 16, 100. 00
(AERI ALLY DEPCSI TED LEAD)
28 (S) 200001 HI GHWAY PLANTI NG LS LUVP SUM 1, 500. 00* 1, 500. 00
29 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
30 250201 CLASS 2 AGGREGATE SUBBASE MB 310 66. 00 20, 460. 00
31 390102 ASPHALT CONCRETE (TYPE A) TONN 320 52. 00 16, 640. 00
32 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 410 46. 50 19, 065. 00
33 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE Q) TONN 530 73.50 38, 955. 00
34 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 170 20. 00 3, 400. 00



12- 0OF6004 Bl D245

12- ORA-57-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
12/ 04/ 03 12/ 08/ 03

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT

35 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 30 20. 00 600. 00

36 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 3, 700. 00 14, 800. 00

37 566011 ROADSI DE SI GN - ONE POST EA 1 340. 00 340. 00

38 566013 ROADS| DE S| GN ( STRAP AND SADDLE EA 3 130. 00 390. 00
BRACKET METHCD)

39 650069 450 MM REI NFORCED CONCRETE Pl PE M 30 460. 00 13, 800. 00

40 650075 600 MM REI NFORCED CONCRETE PI PE M 3 480. 00 1, 440. 00

41 731501 M NOR CONCRETE ( CURB) M 30 130. 00 3, 900. 00

42 750001 M SCELLANEOUS | RON AND STEEL KG 600 4.00 2, 400. 00

43 820107 DELI NEATOR ( CLASS 1) EA 6 42.00 252. 00

44 (S) 840519 THERMOPLASTI C CROSSWALK AND MR 10 52. 50 525. 00
PAVEMENT MARKI NG

45 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 820 1.05 861. 00

46 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 180 3.15 567. 00

47 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 100 3.15 315. 00
(BROKEN 3.66 M- 0.92 M

48 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 180 1.05 189. 00
(BROKEN 5.18 M- 2.14 M

49 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 96 3.15 302. 40

50 (S) 032122 MODI FY COMMUNI CATI ON' SYSTEM LS LUVP SUM 4, 000. 00* 4,000. 00

51 (S) 861100 RAVP METERI NG SYSTEM LS LUVP SUM 44, 000. 00* 44, 000. 00

52 (S) 999990 MOBI LI ZATI ON LS LUVP SUM 56, 000. 00* 56, 000. 00

TOTAL 461, 978. 00



| TEM
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12- 0OF6004

12- ORA-57-1
12/ 04/ 03
SECOND
BI D AMOUNT

600. 00 6000. 00
6, 000. 00* 6000. 00
8, 000. 00* 8000. 00
5, 000. 00* 5000. 00
3, 000. 00* 3000. 00
48, 000. 00* 48000. 00
2.00 2020. 00
10. 00 990. 00
15, 000. 00 30000. 00
40. 00 25200. 00
350. 00 7700. 00
15. 00 9450. 00
17.00 5780. 00
1.00 20. 00
1.00 810. 00
1.00 96. 00
150. 00 1200. 00
4.00 680. 00
40. 00 800. 00
500. 00 1000. 00
250. 00 250. 00
2.50 9075. 00
15. 00 900. 00
750. 00 750. 00
5, 000. 00* 5000. 00
66. 00 40920. 00
200. 00 14000. 00
5, 000. 00* 5000. 00
15, 000. 00* 15000. 00
80. 00 24800. 00
55. 00 17600. 00
55. 00 22550. 00
75. 00 39750. 00
13. 00 2210. 00
13. 00 390. 00
4, 000. 00 16000. 00
325. 00 325. 00
125. 00 375. 00
300. 00 9000. 00

SUMMARY

3, 100.

130.
415.

OF

. 00*

- 00*

RE MA I

NI NG BI DDERS
FOURTH
Bl D AMOUNT

500. 00 5000. 00
1, 500. 00* 1500. 00
1, 000. 00~ 1000. 00
1, 500. 00* 1500. 00
15, 000. 00~ 15000. 00
30, 000. 00* 30000. 00
4.00 4040. 00
13. 00 1287. 00
12, 000. 00 24000. 00
60. 00 37800. 00
450. 00 9900. 00
10. 00 6300. 00
20. 00 6800. 00
50. 00 1000. 00
2.00 1620. 00
1.00 96. 00
150. 00 1200. 00
10. 00 1700. 00
150. 00 3000. 00
300. 00 600. 00
200. 00 200. 00
3.00 10890. 00
30. 00 1800. 00
350. 00 350. 00
5, 000. 00~ 5000. 00
100. 00 62000. 00
150. 00 10500. 00
4, 000. 00* 4000. 00
11, 000. 00~ 11000. 00
145. 00 44950. 00
75. 00 24000. 00
70. 00 28700. 00
90. 00 47700. 00
25. 00 4250. 00
25.00 750. 00
1, 000. 00 4000. 00
200. 00 200. 00
200. 00 600. 00
400. 00 12000. 00

Bl D245
PAGE 1
12/ 08/

2, 750. 00

130. 00
475. 00

0
03



12- 0OF6004 Bl D245

12- ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
12/ 04/ 03 12/ 08/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 325. 00 975. 00 460. 00 1380. 00 400. 00 1200. 00 600. 00 1800. 00
41 75. 00 2250. 00 110. 00 3300. 00 70. 00 2100. 00 50. 00 1500. 00
42 6. 00 3600. 00 3.20 1920. 00 4.00 2400. 00 3.00 1800. 00
43 40. 00 240. 00 55. 00 330. 00 50. 00 300. 00 60. 00 360. 00
44 50. 00 500. 00 55. 00 550. 00 75. 00 750. 00 50. 00 500. 00
45 2.00 1640. 00 1.10 902. 00 2.00 1640. 00 1.00 820. 00
46 3.00 540. 00 3.50 630. 00 4.00 720. 00 3.00 540. 00
47 3.00 300. 00 3.50 350. 00 4.00 400. 00 3.00 300. 00
48 1.00 180. 00 2.00 360. 00 2.00 360. 00 1.00 180. 00
49 3.00 288. 00 4.00 384. 00 4.00 384. 00 3.00 288. 00
50 5, 000. 00* 5000. 00 13, 000. 00* 13000. 00 7, 000. 00* 7000. 00 9, 000. 00~ 9000. 00
51 26, 000. 00* 26000. 00 27, 000. 00* 27000. 00 33, 800. 00* 33800. 00 35, 000. 00* 35000. 00
52 46, 000. 00* 46000. 00 80, 000. 00* 80000. 00 40, 000. 00* 40000. 00 45, 300. 00~ 45300. 00

TOT 473, 154. 00 483, 649. 00 517, 287. 00 518, 833. 50



12- 0OF6004 Bl D245

12- ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
12/ 04/ 03 12/ 08/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT

1, 000. 00 2000. 00 1, 000. 00 2000. 00
250. 00 250. 00 500. 00 500. 00

25.00 1500. 00 30. 00 1800. 00

2, 000. 00 2000. 00 700. 00 700. 00
5, 000. 00* 5000. 00 10, 000. 00* 10000. 00
40. 00 24800. 00 70. 00 43400. 00
100. 00 7000. 00 250. 00 17500. 00
6, 000. 00* 6000. 00 5, 000. 00* 5000. 00
12, 900. 00* 12900. 00 10, 000. 00* 10000. 00
70. 00 21700. 00 100. 00 31000. 00
90. 00 28800. 00 80. 00 25600. 00
80. 00 32800. 00 90. 00 36900. 00
130. 00 68900. 00 100. 00 53000. 00
25. 00 4250. 00 25. 00 4250. 00
25.00 750. 00 25.00 750. 00

2, 000. 00 8000. 00 1, 500. 00 6000. 00
400. 00 400. 00 500. 00 500. 00
150. 00 450. 00 300. 00 900. 00
700. 00 21000. 00 350. 00 10500. 00
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| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52

TOT

12- 0OF6004

12- ORA-57-1
12/ 04/ 03
SI XTH
BI D AMOUNT
2,000. 00 6000. 00
100. 00 3000. 00
5.00 3000. 00
50. 00 300. 00
100. 00 1000. 00
3.00 2460. 00
6. 00 1080. 00
6. 00 600. 00
3.00 540. 00
6. 00 576. 00
10, 000. 00* 10000. 00
45, 000. 00* 45000. 00
33, 000. 00* 33000. 00

521, 870. 00

SUMMARY

OF REMA

559, 206. 00

SEVENTH

Bl D AMOUNT
400. 00 1200
80. 00 2400
15. 00 9000
100. 00 600
200. 00 2000
2.00 1640
8. 00 1440
10. 00 1000
5.00 900
10. 00 960
18, 000. 00* 18000
30, 000. 00* 30000
50, 000. 00* 50000

N

N G

B

DDERS

Bl D245
PAGE 13
12/ 08/ 03



